

**JPWWTP Generator Building HVAC Replacement
650260-102011**

BID TABULATION, OPENED 2/7/2018

Item Description	Engineer's Estimate	R. W. Setterlin
Labor & Materials	204,224.00	408,633.00
Contingency (20%)	40,844.80	81,726.60
Bid Total (w/Contingency)	245,068.80	490,359.60
% DIFFERENCE FROM ENGINEER'S ESTIMATE		-50.02%
(1) Addendum Ackldgmt. Completed? (Pg. 2)		yes
Bid Signature Page Completed ? (Pg. 2-3)		yes
Contract Compliance No. (Pg. 3)		31-0836188 (2/24/2019 MAJ)
Bid Proposal Signature Affidavit Completed? (Pg. 4)		yes
Bonding Company (Pg. 23-25)		Ohio Farmers Insurance
Proposed Subs C.C.? (Pg. 39-42)		yes
Bid Affidavit Complete? (Pgs. 49-50)		yes
Prime & (applicable) Subs Prequalified to Bid? (Pg. 49)		No

***Grand Total = Base Bid with Contingency + all Alternates.**

General Temperature Control	
	475,000.00
	95,000.00
	570,000.00
	-57.01%
	yes
	yes
	31-1201236 (exp. 4/6/2018, MAJ)
	yes
	Ohio Farmers Insurance
	yes
	yes
	No