ORD #0752-2018, Division of Water Ulry Tank 2018 Interior Painting Imp's C.I.P. No. 690477-100013, Contract No. 2224 Bid Tabulation, Opened 2/21/18

					Engineer's Estimate		UCL, Inc.			American Suncraft Co., Inc.			
Ref.	Item #	Description	Qty	Units	Unit Cost	Extension	Materials	Labor	Extension	Materials	Labor	Extension	
- 11	TtCIII //	Ulry Tank Remove Existing Interior Wet Coating and Recoat Interior	Qıy	Cints	emi cost	Latension	Matchais	Labor	Extension	Matchais	Labor	Extension	
1	SPEC	Wet, See Schedule A	1	LS	\$400,000.00	\$400,000.00	\$97,500.00	\$180,500.00	\$278,000.00	\$145,750.00	\$119,250.00	\$265,000.00	
		Ulry Tank Remove Existing Interior Dry Coating and Recoat Interior											
2	SPEC	Dry Belly of the Bowl Only, See Schedule B	1	LS	\$50,000.00	\$50,000.00	\$9,900.00	\$29,900.00	\$39,800.00	\$15,675.00	\$12,825.00	\$28,500.00	
2	CDEC	Ulry Tank Remove Existing Interior Dry Coating and Recoat Interior	1	1.0	\$250,000,00	¢250 000 00	¢.65,000,00	¢114 000 00	¢170.000.00	¢146 025 00	¢110.475.00	\$265,500,00	
3	SPEC	Dry, All Surfaces Except Belly of the Bowl, See Schedule C	1	LS	\$250,000.00	\$250,000.00	\$65,000.00	\$114,890.00	\$179,890.00	\$146,025.00	\$119,475.00	\$265,500.00	
4	SPEC	Ulry Tank Lead Testing, See Schedule A	1	LS	\$500.00	\$500.00	\$300.00	\$500.00	\$800.00	\$1,000.00	\$500.00	\$1,500.00	
		Ulry Tank Lead Containment, Handling and Disposal, Interior Area,			, , , , , ,	, , , , , , ,	, , , , ,	,	,	, , , , , , , , , , , , , , , , , , , ,	, , , , , ,	, ,, , , , , , , , , ,	
5	SPEC	Per Schedule A, Contingency Item	1	LS	\$25,000.00	\$25,000.00	\$4,500.00	\$15,000.00	\$19,500.00	\$9,000.00	\$1,500.00	\$10,500.00	
		Ulry Tank Catwalk Platform Modification and Kick Plate See T.S.											
6	SPEC	4.1.A	1	LS	\$2,000.00	\$2,000.00	\$900.00	\$1,900.00	\$2,800.00	\$4,500.00	\$1,000.00	\$5,500.00	
7	SPEC	Ulry Tank Interior Base Plate And Wall Touch Up, See T.S. 4.1.B	1	LS	\$7,500.00	\$7,500.00	\$500.00	\$2,500.00	\$3,000.00	\$1,450.00	\$1,400.00	\$2,850.00	
	5120	ony running business and running with rough op, see risk write			ψ1,500.00	ψ1,200.00	Ψ200.00	Ψ2,200.00	ψ2,000.00	ψ1,120.00	ψ1,100.00	Ψ2,020.00	
8	SPEC	Ulry Tank Install Hinged Floor Cover, See T.S. 4.1.C	1	LS	\$1,000.00	\$1,000.00	\$500.00	\$1,000.00	\$1,500.00	\$2,200.00	\$1,000.00	\$3,200.00	
	appa	VI	,	T G	<b>#1 200 00</b>	<b>#1 200 00</b>	<b>\$</b> 500.00	<b># 600.00</b>	<b>#1 200 00</b>	<b>#1</b> 000 00	<b>#</b> 000 00	<b>#1</b> 000 00	
9	SPEC	Ulry Tank Ladder Maintenance, See T.S. 4.1.D	1	LS	\$1,300.00	\$1,300.00	\$600.00	\$600.00	\$1,200.00	\$1,000.00	\$900.00	\$1,900.00	
10	SPEC	Ulry Tank Louver Vent Maintenance, See T.S. 4.1.E	1	LS	\$1,200.00	\$1,200.00	\$400.00	\$2,800.00	\$3,200.00	\$1,500.00	\$1,000.00	\$2,500.00	
-10	5120	01, 11111 200, 61 , 6110 1111111001111100, 200 112, 11112		Lo	ψ1,200.00	ψ1,200.00	ψ100.00	Ψ2,000.00	ψ3,200.00	ψ1,500.00	ψ1,000.00	Ψ <b>2,</b> 500.00	
11	SPEC	Ulry Tank Ground Level Process Pipe Repainting, See T.S. 4.1.F	1	LS	\$3,000.00	\$3,000.00	\$1,500.00	\$3,200.00	\$4,700.00	\$3,500.00	\$2,000.00	\$5,500.00	
1.0	appa	THE THE SECOND S	,	T G	Φ2 000 00	<b>#2</b> 000 00	<b>\$000.00</b>	<b>#</b> 000 00	<b>#1</b> 000 00	<b>#1</b> 000 00	<b>#2</b> 00 00	<b>#1 200 00</b>	
12	SPEC	Ulry Tank Cathodics Pass-through Box, See T.S. 4.1.G	1	LS	\$2,000.00	\$2,000.00	\$900.00	\$900.00	\$1,800.00	\$1,000.00	\$200.00	\$1,200.00	
13	SPEC	Ulry Tank Install New Safety Chain at Crow's Nest, See T.S. 4.2.A	1	LS	\$565.00	\$565.00	\$50.00	\$350.00	\$400.00	\$100.00	\$200.00	\$300.00	
13	DI LC	Only Tunk Histori New Survey Chain at Crows (1000, 500 1.5. 1.2.21	1	Lis	ψ505.00	ψ303.00	ψ30.00	Ψ330.00	ψ+00.00	Ψ100.00	Ψ200.00	ψ300.00	
14	SPEC	Ulry Tank Repair Approx. 2" Hole in Roof, See T.S. 4.2.B	1	LS	\$3,000.00	\$3,000.00	\$500.00	\$1,500.00	\$2,000.00	\$400.00	\$500.00	\$900.00	
		Ulry Tank Replace Existing Vent with New Frost-Free Vent, See T.S.											
15	SPEC	4.2.C	1	LS	\$5,000.00	\$5,000.00	\$2,800.00	\$2,800.00	\$5,600.00	\$4,500.00	\$1,500.00	\$6,000.00	
16	SDEC	Ulry Tank Exterior Base Plate Touch Up, See T.S 4.2.D	1	LS	\$10,000.00	\$10,000.00	\$500.00	\$2,500.00	\$3,000.00	\$1,250.00	\$1,250.00	\$2,500.00	
16	SEEC	Only Talik Exterior Base Frate Todeli Op, See 1.5 4.2.D	1	Lo	\$10,000.00	\$10,000.00	\$500.00	\$2,300.00	\$3,000.00	\$1,230.00	\$1,230.00	\$2,300.00	
17	SPEC	Ulry Tank Exterior Pressure Wash and Spot Repair, See T.S 4.2.E	1	LS	\$50,000.00	\$50,000.00	\$9,000.00	\$35,000.00	\$44,000.00	\$9,800.00	\$9,000.00	\$18,800.00	
18	SPEC	Ulry Tank Ice Guard Installation, See T.S 4.2.E and Schedule G	1	LS	\$30,000.00	\$30,000.00	\$3,800.00	\$6,900.00	\$10,700.00	\$12,200.00	\$9,700.00	\$21,900.00	
10	SPEC	Install Caulking, Sikaflex 1a, As Directed, 10.3 fl. Oz. Tubes, Per Schedule F, Contingency Item	100	EA	\$25.00	\$2.500.00	\$12.00	\$45.00	¢5 700 00	\$73.00	\$62.00	\$13,600.00	
19	SPEC	Schedule F, Contingency Item	100	EA	\$25.00	\$2,500.00	\$12.00	\$45.00	\$5,700.00	\$75.00	\$63.00	\$13,000.00	
20	SPEC	Mobilization/Demobilization Fee, Not To Exceed 5% of Total	1	LS	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$18,800.00	\$5,000.00	\$23,800.00	
		SUBTOTAL:			\$869,565.00		\$617,590.00						
21	SPEC	SPEC CONTINGENCY (15%)				\$130,434.75							
	GRAND TOTAL:					\$999,999.75	\$710,228.50				\$783,667.50		
% DIFFERENCE FROM ENGINEER'S ESTIMATE						Ψ,,,,,,,,,			-28.98%			-21.63%	
% DIFFERENCE PROM ENGINEER'S ESTIMATE  % DIFFERENCE WITHIN LOWEST BIDDER													
						<b>5</b> 0.60 / 5.55 · ·	N/A		20/210/77	10.34%			
		Contract Co			31-169	7362 (exp. 2/21/	19, MAJ, 5810)	31-1	286248 (EXPIRE	ED, MAJ, 4976)			

1

							Engineer's Estimate		UCL, Inc.			American Suncraft Co., Inc.		
[-	Ref.													
	#	Item #	<u> </u>	Description	Qty	Units	<b>Unit Cost</b>	Extension	Materials	Labor	Extension	Materials	Labor	Extension

UCL, Inc.

2025 Stapleton Ct.,

Cincinnati, OH 45240

Pete Kontopos, President
(513) 674-1666

unitedpainting@fuse.net
Katerina Kontopos, Secy, Treas.

American Suncraft Co., Inc.

10836 Schiller Rd.

Medway, OH 45341

Lisa Boling, V.P.

(937) 849-9475

lisa@asuncraft.com

Ron Boling, President

ORD #0752-2018, Division of Water Ulry Tank 2018 Interior Painting Imp's C.I.P. No. 690477-100013, Contract No. 2224 Bid Tabulation, Opened 2/21/18

				ı				ON-RESPONSIV		
D 0					Engineer's	Estimate	Horizon Bros Painting Corp			
Ref. #	Item #		Qty	Units	Unit Cost	Extension	Materials	Labor	Extension	
1	SPEC	Ulry Tank Remove Existing Interior Wet Coating and Recoat Interior Wet, See Schedule A	1	LS	\$400,000.00	\$400,000.00	\$88,760.00	\$123,140.00	\$211,900.00	
2	SPEC	Ulry Tank Remove Existing Interior Dry Coating and Recoat Interior Dry Belly of the Bowl Only, See Schedule B	1	LS	\$50,000.00	\$50,000.00	\$20,000.00	\$27,000.00	\$47,000.00	
3	SPEC	Ulry Tank Remove Existing Interior Dry Coating and Recoat Interior Dry, All Surfaces Except Belly of the Bowl, See Schedule C	1	LS	\$250,000.00	\$250,000.00	\$71,920.00	\$107,980.00	\$179,900.00	
4	SPEC	Ulry Tank Lead Testing, See Schedule A	1	LS	\$500.00	\$500.00	\$400.00	\$800.00	\$1,200.00	
5	SPEC	Ulry Tank Lead Containment, Handling and Disposal, Interior Area, Per Schedule A, Contingency Item	1	LS	\$25,000.00	\$25,000.00	\$4,600.00	\$6,900.00	\$11,500.00	
6	SPEC	Ulry Tank Catwalk Platform Modification and Kick Plate See T.S. 4.1.A	1	LS	\$2,000.00	\$2,000.00	\$2,800.00	\$4,200.00	\$7,000.00	
7	SPEC	Ulry Tank Interior Base Plate And Wall Touch Up, See T.S. 4.1.B	1	LS	\$7,500.00	\$7,500.00	\$3,600.00	\$5,400.00	\$9,000.00	
8	SPEC	Ulry Tank Install Hinged Floor Cover, See T.S. 4.1.C	1	LS	\$1,000.00	\$1,000.00	\$400.00	\$600.00	\$1,000.00	
9	SPEC	Ulry Tank Ladder Maintenance, See T.S. 4.1.D	1	LS	\$1,300.00	\$1,300.00	\$750.00	\$1,250.00	\$2,000.00	
10	SPEC	Ulry Tank Louver Vent Maintenance, See T.S. 4.1.E	1	LS	\$1,200.00	\$1,200.00	\$800.00	\$1,200.00	\$2,000.00	
11	SPEC	Ulry Tank Ground Level Process Pipe Repainting, See T.S. 4.1.F	1	LS	\$3,000.00	\$3,000.00	\$4,800.00	\$7,200.00	\$12,000.00	
12	SPEC	Ulry Tank Cathodics Pass-through Box, See T.S. 4.1.G	1	LS	\$2,000.00	\$2,000.00	\$1,200.00	\$1,800.00	\$3,000.00	
13	SPEC	Ulry Tank Install New Safety Chain at Crow's Nest, See T.S. 4.2.A	1	LS	\$565.00	\$565.00	\$90.00	\$110.00	\$200.00	
14	SPEC	Ulry Tank Repair Approx. 2" Hole in Roof, See T.S. 4.2.B Ulry Tank Replace Existing Vent with New Frost-Free Vent, See T.S.	1	LS	\$3,000.00	\$3,000.00	\$120.00	\$80.00	\$200.00	
15		, ,	1	LS	\$5,000.00	\$5,000.00	\$3,200.00	\$4,800.00	\$8,000.00	
16	SPEC	Ulry Tank Exterior Base Plate Touch Up, See T.S 4.2.D	1	LS	\$10,000.00	\$10,000.00	\$3,500.00	\$6,500.00	\$10,000.0	
17	SPEC	Ulry Tank Exterior Pressure Wash and Spot Repair, See T.S 4.2.E	1	LS	\$50,000.00	\$50,000.00	\$5,200.00	\$7,800.00	\$13,000.0	
18	SPEC	Ulry Tank Ice Guard Installation, See T.S 4.2.E and Schedule G Install Caulking, Sikaflex 1a, As Directed, 10.3 fl. Oz. Tubes, Per	1	LS	\$30,000.00	\$30,000.00	\$49,200.00	\$73,800.00	\$123,000.0	
19	SPEC	Schedule F, Contingency Item	100	EA	\$25.00	\$2,500.00	\$5.00	\$15.00	\$2,000.0	
20	SPEC	Mobilization/Demobilization Fee, Not To Exceed 5% of Total	1	LS	\$25,000.00	\$25,000.00	\$9,000.00	\$10,000.00	\$19,000.0	
		SUBTOTAL:				\$869,565.00			\$662,900.00	
21	SPEC	CONTINGENCY (15%)				\$130,434.75			\$99,435.00	
		GRAND TOTAL:				\$999,999.75			\$762,335.00	
		% DIFFERENCE FROM ENGINEER'	S EST	IMATE					-23.77%	
		% DIFFERENCE WITHIN LOW	EST B	IDDER					7.34%	
		Contract Co	mplia	nce No.				394434 (EXPIRI	ED, MAJ, 76 <u>5</u> 4	

1.not pre-qualified; turned in paperwork 2/9/18,
 2. Form B1 not completed; 3. corrected contingency & grand total...increased bid amount.

					Engineer's	s Estimate	Horizon Bros Painting Corp		
Ref.									
#	Item #	Description	Qty	Units	<b>Unit Cost</b>	Extension	Materials	Labor	Extension

Horizon Bros. Painting Corp. 1053 Kendra Lane Howell, MI 48843 Ded Gjolaj, President (810) 632-3362 x1 office@horizonbros.com \*talked with Andy (810) 632-3362 **General Info** 

Number: 690477-100013

Description: Ulry Tank 2018 Interior Painting Improvements Project

Deadline: 2018-02-21 20:00:00 UTC

Bids									
Business	Bid Total	Signed by							
ucl inc	\$710,228.50	pete kontopos							
Horizon Bros Painting Corp	\$762,335.00								
American Suncraft Co., Inc.	\$783,667.50	Lisa Boling							

UCL, Inc. American Suncraft Co., Inc. Horizon Bros. Painting Corp.

 2025 Stapleton Ct.,
 10836 Schiller Rd.
 1053 Kendra Lane

 Cincinnati, OH 45240
 Medway, OH 45341
 Howell, MI 48843

 Pete Kontopos, President
 Lisa Boling, V.P.
 Ded Gjolaj, President

 (513) 674-1666
 (937) 849-9475
 (810) 632-3362 x1

unitedpainting@fuse.net lisa@asuncraft.com office@horizonbros.com

Katerina Kontopos, Secy, Treas. Ron Boling, President \*talked with Andy (810) 632-3362