

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Spiniello Companies	95-4698835		
Proshot Concrete	20-5269497		
Coastal Gunitite	52-1301361		

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

\*For construction: Competitive Bid

3. **List the ranking and order of all bidders.**

1. Spiniello Companies - \$7,393,239.07
2. Proshot Concrete - \$11,366,236.81
3. Coastal Gunitite - \$6,760,743.30 \*\*

\*\* Coastal Gunitite is neither contract compliant nor Construction Pre-Qualified and cannot be awarded the contract

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Spiniello Companies  
 Att Emil W. Solimine - President  
 354 Eisenhower Parkway  
 Livingston NJ 07039  
 Phone 973-808-8383  
[estimating@spinielloco.com](mailto:estimating@spinielloco.com)

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names. 19 Near East**

See the following link for the "Community Planning Areas" on the Fiscal Intranet site here:

<http://dpuweb/Portals/0/Fiscal/Columbus%20Planning%20Areas.pdf>

The City of Columbus is accepting bids for the Alum Creek Trunk (Middle) Rehabilitation Phase B C.I.P No. 650725-100015, the work for which consists of cementitious lining and internal spot repairs of reinforced concrete pipe and other such work as may be necessary to complete the contract, in accordance with the drawings, technical specifications, and the City of Columbus Construction and Material Specifications as set forth in the Invitation For Bid (IFB).

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

**\*For construction contracts:**

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice To Proceed (NTP) is given by the City.

**7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will provide funding to allow for the rehabilitation of the City's large diameter sanitary infrastructure. The work will consist of spot repairs and node to node lining of the existing trunk sewer. The general limits for the Alum Creek Middle Phase B starts south of Innis Road near the Bridgewater Golf Course and terminates near the intersection of Alum Creek and E. Main Street.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$7,393,239.07, including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction emergencies might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$7,393,239.07
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$7,393,239.07

**9. Subconsultant information**

**\*For engineering agreements:**

Information regarding subconsultants should be submitted on the Subcontractor Work Identification Form Located on the Fiscal Intranet site under "DPU Fiscal Forms" (see link): <http://dpuweb/DPUFiscal/tabid/148/Default.aspx>

This form should have sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR), name, C.C. No./Exp. Date, status, brief Scope of work for each subcontractor, and their estimate of dollar value to be paid.