2018 DIVISION OF POWER STREETLIGHT DESIGN

Morningstar / North-Forty Street Lighting Imp's, CIP 670860-100000 Circuit 30 Street Lighting Improvements, CIP No. 670871-100000

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name	C.C. No./Exp. Date	DAX#	City/State	Status
EMH&T, Inc.	31-0685594 - 1/19/20	4214	Columbus, OH	MAJ
Dynotec, Inc.	31 - 1319961 - 5/21/20	5053	Columbus, OH	MBE
Patrick Engineering, Inc.	36 - 3008281 - 10/8/20	7237	Columbus, OH	MAJ
Carpenter Marty Transp.	46-0918246 - 8/15/19	8494	Columbus, OH	MAJ

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

Requests for Proposals (RFP's) were opened on 8/3/18.

- 3. List the ranking and order of all bidders.
 - 1. EMH&T, Inc.
 - 2. Dynotec, Inc.
 - 3. Patrick Engineering, Inc.
 - 4. Carpenter Marty Transportation
- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.

EMH&T, Inc.

5500 New Albany Rd W, New Albany, OH 43054

Jason D. Smallwood, P.E., Associate, (614) 775-4645, JSmallwood@emht.com

5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.

Morningstar / North-Forty Street Lighting Imp's, CIP 670860-100000:

This project will involve the design of an underground street lighting system with decorative post top LED lights in the Morningstar / North-forty subdivision area of Columbus. This project will also design and incorporate the replacement of 5 existing underground light poles in the area. A new street lighting circuit will also be designed for this area as a result.

The community planning area is "52 – Westland" and includes the following streets: Sullivant Avenue, Coral Gate Drive, Wild Stallion Drive, and Galloway Road.

Circuit 30 Street Lighting Improvements, CIP No. 670871-100000

This project will involve the re-design of the total replacement of street lighting circuit #30. It will separate the overhead lighting and underground lighting into 2 circuits, as they currently exist as one (CKT #30).

The community planning area for this project is "41 - Northeast".

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Specify the total term of the engineering agreements: 1 Year Term.

Specify the estimated ending month and year of the agreements based on the total term. **November 26, 2019**.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

The project will replace outdated street lighting which will result in an energy consumption savings for the City of Columbus. The addition of street lighting to the area may provide a sense of security to the residents, deter crime, and minimize potential impacts to City safety services.

The separation of circuit #30 into 2 circuits will improve on the reliability of lighting within the area. The existing HPS lighting will be converted to LED lighting, which will result in an energy consumption savings for the City of Columbus.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$239,049.03, including a 10% contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contracts:

Morningstar / North-Forty SL Imp's: \$ 93,739.45 Circuit 30 SL Imp's: \$145,309.58 Future Anticipated Needs: \$ 0.00 CONTRACT TOTAL \$239,049.03