
Ord No.:  0953-2019 

 

Information to be included in all Legislation Modifying Contracts: 

 

The names of all companies bidding, or submitting an RFP or RFSQ, for the original 

contract.   

 

Alvis Inc., dba Nature’s Touch Landscaping and Lawncare in conjunction with Williams Creek 

Consulting and Williams Creek Management 

E&S Services in conjunction with Alvis Inc., dba Nature’s Touch Landscaping and Lawncare 

DBI Services/DeAngelo Brothers LLC 

Watershed Organic Lawn Care 

 

The location by City and State of all companies bidding, or submitting an RFP or RFSQ, 

for the original contract. 

 

Alvis Inc., dba Nature’s Touch Landscaping and Lawncare in conjunction with Williams Creek 

Consulting and Williams Creek Management-Columbus, OH / Columbus, OH / Plainfield, IN 

E&S Services in conjunction with Alvis Inc., dba Nature’s Touch Landscaping and Lawncare—

Westerville, OH & Columbus, OH / Columbus, OH 

DBI Services/DeAngelo Brothers LLC – Oak Harbor, OH 

Watershed Organic Lawn Care – Columbus, OH 

 

The status, Majority, MBE, FBE, of all companies bidding, or submitting an RFP or RFSQ, 

for the original contract. 

 

Alvis Inc., dba Nature’s Touch Landscaping and Lawncare in conjunction with Williams Creek 

Consulting and Williams Creek Management - MAJ 

E&S Services in conjunction with Alvis Inc., dba Nature’s Touch Landscaping and Lawncare--

MAJ 

DBI Services/DeAngelo Brothers LLC - MAJ 

Watershed Organic Lawn Care - MAJ 

 

The name and location of the firm awarded the original contract and the Contract Number. 

 

Watershed Organic Lawn Care, 5332 Sharon Avenue, Columbus, OH 43214 – PO081787 

 

A description of work performed to date as part of the contract and a full description of 

work to be performed during any future phasing of the contract. 

 

Maintenance: Maintenance includes the following: remove accumulated sediment and debris, 

trim plants as needed, replace any dead or stressed plants with identical or otherwise City-

approved plants, and replenish the mulch layer to design specifications.  Any eroded areas will be 

repaired as soon as they are detected.  Inspect the structure for clogging and structural soundness. 

 

General up-keep includes trash removal and regular weeding.  Weeding is defined as the removal 

of the entire plant, including the root, by hand pulling with or without the use of small hand tools.  

A weed is defined as any plant species not on the original planting and/or seed lists.  Each basin, 

including living walls where applicable, will have a minimum weeding schedule of one time per 



month in March, April, September and October and two times per month from May through 

August.  Additional weeding may be necessary to adequately control weeds.  Attachment C 

contains a list of aggressive, noxious and invasive weeds that will be removed.  Herbicide 

application may be required on selective sites per the City request. 

   

Performance and Inspection: To ensure proper performance, visually inspect that stormwater is 

infiltrating properly into the bioretention basin. Water ponding in a bioretention basin for more 

than 48 hours may indicate operational problems. Corrective measures include inspection for and 

removal of accumulated sediments. If underdrain is clogged, water jet and vacuum clean.  If the 

problem persists after the underdrains are cleaned, the filtration soil media may need to be aerated 

or replaced.  Underdrain cleaning and soil aeration or replacement should only be performed 

when warranted. Perform this inspection: 

 annually in spring, and 

 after heavy rainfall measuring 1” or more 

 

When structural deficiencies are identified, the contract manager will be notified and the City will 

perform the required work. 

 

An overall, thorough inspection will occur once in the spring (March 1 to April 30) and once in 

the fall (September 1 to October 31) and include: 

 

1. Check each bioretention basin for standing water.  Make note of any basin with standing 

water if inspection is conducted at least 72 hours after the most recent rainfall. 

2. Check the bioretention basins for obvious structural damage or vandalism.  Report (with 

photograph) any significant damage to City contract manager. 

3. Remove any obvious dead branches from plants. 

4. Inspect plants and make recommendation on replacement of dead plants.  Contractor 

shall take a photo of plants recommended for replacement and report findings to City 

contract manager. 

5. Make sure the bioretention basins are free from trash and debris.  Collect trash and 

dispose of properly. 

Wet Weather Inspections of Green Infrastructure (GI) during a measurable rain event to 

determine rain water is entering the GI or bypassing the BMP.    

The bioretention basin maintenance contractor will perform the following tasks: 

 

Maintenance Frequency 

Weeding (hand pulling of weeds, disposed of 

properly) 

Minimum 1x/month in March, April, 

September and October and 2x/ month from 

May through August.  Additional weeding 

may be necessary to adequately control 



weeds. 

Weeds will be removed from basins and 

from living walls in applicable basins. 

Removing trash and debris (disposed of properly) Monthly 

Pruning dead growth As needed  

Pruning for aesthetics As needed 

Reporting stressed or dead plants As needed 

Replenishing mulch layer Inspect annually, replenish according to 

design specifications  

Turning stones in splash basin Monthly, in applicable basins 

Vacuum removal of accumulated sediment As needed, when underdrain is clogged 

Cut down ornamental grasses to 6-8 inches above 

the soil. 

1x in the Spring (March 1 to April 30) 

Herbicide Application As needed 

Performance and Inspection  

Initial and year-end  inspection (see above for 

specific guidelines) 

1x in the Spring (March 1 to April 30) and 

1x in the Fall (September 1 to October 31) 

General health of cells Monthly 

Inspect for structural clogging and soundness (see 

above for specific guidelines) 

Annually in Spring and after heavy rainfall 

Visual inspection and reporting Monthly 

Wet Weather Inspections Annually during a measurable rain event 

 

The City will pay direct hourly rates for inspection and maintenance of the basins and the cost of 

materials.  In addition, contractor will be responsible for providing documentation of work 

performed (before and after photos of each basin, piles of weeds pulled) as part of its invoicing. 

 

An updated contract timeline to contract completion. 

 

Year 1 – September 1, 2017 – August 31, 2018 

Year 2 – September 1, 2018 – August 31, 2019 

Year 3 – September 1, 2019 – August 31, 2020 

 

A description of any and all modifications to date including the amounts of each 

modification and the Contract Number associated with any modification to date.  (List each 

modification separately) 

 

      STORM      DOW 

Modification #1 - $  37,360.00 (PO101665)        $  37,360.00 $           0.00 

Modification #2 - $299,068.68 (PO136211)        $184,068.68 $115,000.00 

Modification #3 - $0.00    $           0.00 $            0.00 

 

 

 



A full description of the work to be performed as part of the proposed contract 

modification.  (Indicating the work to be a logical extension of the contract is not sufficient 

explanation) 

 

The City is currently responsible for the maintenance of 6 sites with 98 basins located in or 

around the Riversouth area of downtown, W. Broad St. at Starling called Group A.  There are 32 

sites with 74 basins/wetlands and 20 swales located at Griggs, O’Shaughnessy, Hoover 

Reservoirs, Idlewild Drive, American Addition, Crawford Farms, Watershed Roadway 

Improvements Part 2 at Hoover Reservoir and Watershed Roadway Improvements Part 3 at 

Griggs Reservoir, Smokey Row Booster Station Drainage Project, Dublin Road Water Plant 

Treatment Capacity No. 3 and Dublin Road Water Plant Treatment Capacity Increase, the 

Barthman Parsons Blueprint Green Infrastructure Pilot Projects Phase I & II, Brentnell Avenue 

and Bar Harbor, Blueprint Clintonville Glenmont Avenue, Briggs Road Detention Basin retrofit, 

and Reservoir Pollution Reduction Project at Hoover Reservoir at Twin Bridges site 24 called 

Group B.  Each site may have multiple basins, swales, or other types of green infrastructures.  

Additional sites may be added in the future.  All facilities are located in Franklin, Fairfield, and 

Delaware Counties.  The primary requirements are to inspect the green infrastructure components 

and repair or replace them if necessary, and to provide general maintenance.  All of the green 

components were built pursuant to plans, and will be maintained according to those plans.  The 

City reserves the right to make changes to the plan in the event plants do not perform to plan due 

to unforeseen conditions.  The contractor will work with Watershed Maintenance staff when 

performing maintenance at the basins, located at the reservoirs. 

 

The Division of Sewerage and Drainage - Stormwater Section is in need of adding two more sites 

to the contract.  American Addition Phase 2 and 3, we are adding 5 bio-basins and Weisheimer 

Road we are adding 1 bio-basin. 

 

Future modifications will be required to incorporate additional green infrastructure into this 

contract as facilities are constructed and turned over to the City for maintenance. 

 

If the contract modification was not anticipated and explained in the original contract 

legislation a full explanation as to the reasons the work could not have been anticipated is 

required. (Changed or field conditions is not sufficient explanation.  Describe in full the 

changed conditions that require modification of the contract scope and amount.) 

 

This modification was anticipated.  The original contract allowed for the incorporation of 

additional green infrastructure into this contract as facilities are constructed and turned over to the 

City for maintenance.  

 

The Division of Sewerage and Drainage - Stormwater Section is in need of adding two more sites 

to the contract.  American Addition Phase 2 and 3, we are adding 5 bio-basins and Weisheimer 

Road we are adding 1 bio-basin. 

 

Future modifications will be required to incorporate additional green infrastructures into this 

contract as facilities are constructed and turned over to the City for maintenance. 

 

An explanation of why the work to be performed as part of the contract modification 

cannot be bid out. (Indicating the work to be a logical extension of the contract is not 

sufficient explanation) 

 



The same service is required as originally detailed in the RFP.  The current contract 

allows for the incorporation of additional green infrastructure into this contract as 

facilities are constructed and turned over to the City for maintenance. 
 

A cost summary to include the original contract amount, the cost of each modification to 

date (List each modification separately), the cost of the modification being requested in the 

legislation, the estimated cost of any future known modifications and a total estimate of the 

contract cost. 

  

   STORM Costs  DOW Costs Total Costs 

Original Contract -  $217,327.86  $120,000.00 $   337,327.86 (PO081787) 

Modification #1 -  $  37,360.00  $           0.00 $     37,360.00 (PO101665) 

Modification #2  -  $184,068.68  $115,000.00 $   299,068.68 (PO136211) 

Modification #3 -  $   0.00  $           0.00 $          0.00  

Modification #4 - $309,437.99  $120,000.00 $   429,437.99 (Est. 2019) 

Total Costs -   $748,194.53  $355,000.00 $1,103,194.53 

 

 

 

Note:  The Contract should be considered to include any and all work that is anticipated to be 

awarded to the company awarded the original contract throughout the contract/project timeline. 

This includes the original contract and any and all future anticipated modifications to the contract 

to complete the contract/project.   

 


