

General Info

Number: 690493-100001
Description: PAWP Automation Upgrade - 2019
Deadline: 2019-08-07 19:00:00 UTC

Bids

Business	Opened at
Schneider Electric Systems USA, Inc.	2019-08-07 19:00:18 UTC



Bid Alternate Total	Bid Total	Submitted at	Signed by
\$79,710.00	\$2,484,318.00	2019-08-07 14:50:05 UTC	Deepa Peswani

ORD #2185-2019, Division of Water
PAWP Automation Upgrade - 2019
C.I.P. No. 690493-100001 Contract No. 2279
Bid Tabulation, Opened 8/7/19

							Engineer's Estimate		Schneider Electric Systems USA	
Item #	Group #	Ref. #	Description	Qty	Units	Alternate	Unit Price	Extension	Unit Price	Extension
1	1	40 90 00	System Upgrade Complete	1	LS	no	\$1,820,000.00	\$1,820,000.00	\$1,965,399.00	\$1,965,399.00
2	1	40 90 00	Rockwell Automation STRING Data Type	1	LS	no	\$92,000.00	\$92,000.00	\$71,045.00	\$71,045.00
3	1	40 90 01	PI Historical Tag Database Cleanup	1	LS	no	\$13,200.00	\$13,200.00	\$5,179.00	\$5,179.00
4	1	40 90 11	Customized Reports	1	EA	no	\$13,200.00	\$13,200.00	\$12,948.00	\$12,948.00
5	1	40 90 09	Training Program Sesson	1	LS	no	\$140,000.00	\$140,000.00	\$203,900.00	\$203,900.00
			Subtotal:					\$2,078,400.00		\$2,258,471.00
			Force Account (10%)					\$207,840.00		\$225,847.10
			GRAND TOTAL:					\$2,286,240.00		\$2,484,318.10
			DIFFERENCE FROM ENGINEER'S ESTIMATE						8.66%	
			Contract Compliance No.						04-1339430 (4/19/21, MAJ, 162)	

*Corrected contingency & grand total.

									Schneider Electric Systems USA	
Item #	Group #	Ref. #	Description	Qty	Units	Alternate	Engineer's Estimate		Unit Price	Extension
7	2	40 90 06	Onsite System Support - Complete 1 week visit	1	EA	yes	\$11,900.00	\$11,900.00	\$13,983.00	\$13,983.00
8	2	40 90 09	Additional Factory Training	1	EA	yes	\$2,500.00	\$2,500.00	\$4,025.00	\$4,025.00
9	2	40 90 02	Additional Factory Acceptance Testing Expenses	1	EA	yes	\$11,400.00	\$11,400.00	\$5,105.00	\$5,105.00
10	2	40 90 08	Networking Spare Parts	1	EA	yes	\$15,600.00	\$15,600.00	\$6,452.00	\$6,452.00
11	2	40 90 11	Additional Server	1	LS	yes	\$6,000.00	\$6,000.00	\$3,659.00	\$3,659.00
12	2	40 90 11	Field Programming and DMZ Laptops	1	EA	yes	\$25,200.00	\$25,200.00	\$44,066.00	\$44,066.00
13	2	40 90 11	Field Monitoring DMZ Tablet	1	EA	yes	\$3,600.00	\$3,600.00	\$2,420.00	\$2,420.00

Schneider Electric Systems USA
38 Neponset Ave.
Foxboro, MA 02035
Michael Thurn
(440) 340-8152
michael.thurn@se.com
Deepa Peswani, Finance Director
Steven P. Sacco, V.P.