PROJECT:	HCWP Intake Structure &	Low Head Dam Improvements	Bid Date:	March 17, 2021
Department/Division:	Public Utilities / Water	Initial Apparer	nt Low Bidder:	Kokosing
Section:	Tech. Support / Supply	Initial Appare	ent Low Bid :	\$ 11,103,250.00

	Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.	690511-100000	COMPANY NAME					
Project Manager:	Mark Eppich, P.E.	Kokosing	Bowen				
Engineer's Estimate:	\$ 14,199,883.75	Initial Bid Amount					
		\$ 11,103,250.00	\$ 13,173,000.45				
		18.64%	-100.00%				

PART IA: F	Responsiveness Criteria, General Provisions (329.20)	INPUT "YES" F	OR POSITIVE RESPONS	E OR "NO" FOR NEGAT	IVE RESPONSE (all "yes	" answers needed for	responsive bid)
а	The bidder is pre-qualified responsible or prequalified provisionally responsible at time of bid due date. (329.20)(c)	YES	YES				
b	The bid contains the full name of every person or company interested in the same and such other relevant information as the city agency deems appropriate. (329.20)(g) FORM B1	YES	YES				
с	The bidder submitted , with bid, an affidavit stating: (1) That as of the date of bid submission, there have been no changes in the information disclosed in its application for responsibility prequalification; or (2) That changes in the information disclosed in the bidder's application for responsibility prequalification have been reported to director of finance and management or designee and that the bidder is still prequalified responsible or provisionally responsible. (329.20)(d) FORM B9	YES	YES				
d	If applicable, the bidder listed a (sub)contractor(s) with an active water or sewer contractor tappers license (CMS 107.02)	NA	NA				
e	Digital ID on bid is from a person authorized to enter into contract on behalf of the company ("name of person singing contract" on Signature Affidavit must match the name on the Digital ID). Proposal Signature Affidavit	YES	YES				
f	There is no evidence of collusion among the bidders. (329.20)(e)	YES	YES				
	BID IS:	RESPONSIVE	RESPONSIVE				

PROJECT:	HCWP Intake Structure &	Low Head Dam Improvements	Bid Date:		March 17, 2021
Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:			Kokosing
Section:	Tech. Support / Supply	Initial Appar	ent Low Bid :	\$	11,103,250.00

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690511-100000	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project M	anager:	Mark Eppich, P.E.	Kokosing	Bowen				
Engineer'	s Estimate:	\$ 14,199,883.75	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount
			\$ 11,103,250.00	\$ 13,173,000.45				
PART IB: R	esponsiveness Crit	teria, Subcontractors (329.20)	INPUT "YES" F	OR POSITIVE RESPONS	E OR "NO" FOR NEGAT	IVE RESPONSE (all "yes	" answers needed for I	esponsive bid)
а		d a list of subcontractors with bid or indicated subcontracting opportunities. (329.20)(h)(1)	YES	YES				
b	licensed construction	e listed, Bidder indicated which subcontractors are on trade subcontractors. (329.20)(h)(2) FORM B5 de subcontractors are listed, enter "NA")	YES	YES				
с	qualified responsibl	contractors are listed, the bidder proposed pre- e or provisionally responsible licensed trade 9.20)(h) (If no licensed trade subcontractors are	YES	NA				
d	work under which th	e listed, the bidder listed the division/section of ne sub is performing. (329.20)(h)(5) (If no listed, enter "NA") FORM B5	YES	YES				
e	subcontractor per d more than one sub	e listed and the bidder listed more than one ivision/section of work, did the bidder explain why is listed for the division/section of work? o licensed trade subcontractors are listed, enter	NA	YES				
f	trade subcontractor responsible. (329.2	affidavit, that its proposed licensed construction s are pre-qualified responsible or provisionally 0)(h)(3) Form B9 (If no licensed trade e listed, enter "NA")	YES	NA				
g		subcontractors who were currently suspended or r. (329.20)(h)(4) (see links on Tab 5)	YES	YES				
		BID IS:	RESPONSIVE	RESPONSIVE				

PROJECT:	HCWP Intake Structure &	Low Head Dam Improvements	Bid Date:		March 17, 2021
Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:			Kokosing
Section:	Tech. Support / Supply	Initial Appare	ent Low Bid:	\$	11,103,250.00

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690511-100000	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project I	Manager:	Mark Eppich, P.E.	Kokosing	Bowen				
Enginee	r's Estimate:	\$ 14,199,883.75	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount
		-	\$ 11,103,250.00	\$ 13,173,000.45				
PART IC:	Responsiveness Cr	iteria, Bid Specific (329.23)	INPUT "YES" F	OR POSITIVE RESPONS	E OR "NO" FOR NEGAT	IVE RESPONSE (all "yes	" answers needed for I	responsive bid)
а		omit more than one bid for same work. (See ection for full text.) (329.23)(f)(1)(a)	YES	YES				
b	Bidder acknowled	ged addenda. (329.23)(f)(1)(e)	YES	YES				
с		vith technical pre-qualification ification requirements where applicable.	YES	YES				
d	The bid contains invitation for bid. (3	no conditions or qualifications not provided in the 329.23)(f)(1)(d)	YES	YES				
е	Bidder added no p (329.23)(f)(1)(f)	rovisions reserving right to accept or reject award.	YES	YES				
f	Bidder submitted	a bid guarantee. (329.23)(f)(1)(i) FORM B2	YES	YES				
g	Bidder did not sul FORM B2	bmit an irregular bid guarantee. (329.23)(f)(1)(i)	YES	YES				
h	Bid prices are mat	erially balanced. (329.23)(f)(1)(b) FORM B3	YES	YES				
i		egularities or deviations from the bid that affect bid)(1)(j) and (329.23)(f)(1)(e)	YES	NA				
j		a unit price for each contract item listed, if required. FORM B3 (If a unit price is not an option, enter	YES	YES				
k		a lump sum price if required . (329.23)(f)(1)(h) o sum is not an option, enter "NA")	YES	YES				
I	Bidder has compl (329.23)(f)(1)(k) F	ied with section 329.20(h) regarding subcontractors. ORM B5	YES	NA				
m		ain alterations, omissions, errors, such that it does documents. (329.23)(f)(1)(j)	YES	NA				
n	Bid responds to b (329.23)(f)(1)(e)	id documents in all material respects.	YES	NA				

PROJECT:	HCWP Intake Structure & I	Low Head Dam Improvements	Bid Date:	-	March 17, 2021
Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:			Kokosing
Section:	Tech. Support / Supply	Initial Appar	ent Low Bid :	\$	11,103,250.00

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690511-100000	COMPANY NAME					
Project M	anager:	Mark Eppich, P.E.	Kokosing	Bowen				
Engineer'	s Estimate:	\$ 14,199,883.75	Initial Bid Amount					
		·	\$ 11,103,250.00	\$ 13,173,000.45				
o	Bid is complete. (3	29.23)(f)(1)(e)	YES	NA				
		BID IS:	RESPONSIVE	RESPONSIVE				

PROJECT:	HCWP Intake Structure &	Low Head Dam Improvements	Bid Date:		March 17, 2021
Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:			Kokosing
Section:	Tech. Support / Supply	Initial Appare	ent Low Bid :	\$	11,103,250.00

	Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.	690511-100000	COMPANY NAME					
Project Manager:	Mark Eppich, P.E.	Kokosing	Bowen				
Engineer's Estimate:	\$ 14,199,883.75	Initial Bid Amount					
		\$ 11,103,250.00	\$ 13,173,000.45				

		A "no" answer in Par	rt IE will not necessaril	y render a bid non-res	ponsive. Bidder must	have a valid contract c	ompliance no. prior to	
PART ID: 1	Responsiveness Criteria, Contract Compliance	contract execution.						
а	The "Evaluated Low Bidder" has an active contract compliance number at the time of bid.	YES	YES					
-								
	Bid Responsiveness, Waiver Considerations:		Bid Responsive, Continue to Part II	Waiver Legislation Required to Contract; Contact Fiscal Office				
	Proceed to Part II?	YES	YES					
	LOWEST RESPONSIVE BID, TAB I C 11 102 250 00 Manually Enter Amount							
	LOWEST RESPONSIVE BIDDER, TAB I	\$ 11,103,250.00 Kokosing		Manually Enter Information				

TAB II: Assessing Responsibility

PROJECT:	HCWP Intake Structure & I	Bid Date:	March 17, 2021	
Department/Division:	Public Utilities / Water	Responsive Low E	Kokosing	
Section:	Tech. Support / Supply	Responsive Low	Bid (from Tab I):	\$ 11,103,250.00

CIP No.	690511-100000	COMPANY NAME					
Project Manager:	Mark Eppich, P.E.	Kokosing	Bowen	NA	NA	NA	NA
Engineer's Estimate:	\$ 14,199,883.75	Initial Bid Amount					
		\$ 11,103,250.00	\$ 13,173,000.45	0	0	0	0

PART IIA: 3	29.23 (2) Responsibility Criteria	INPUT "	YES" FOR POSITIVE RES	PONSE OR "NO" FOR N	EGATIVE RESPONSE (1	point for each "yes", 0	for "no")
а	Based on bid amount (as compared to other bids) no further documentation needed (i.e., bid statistically comparable to others). FORM B3, SPECIFICATIONS	YES	NA				
b	The bidder has demonstrated to the city's satisfaction adequate and appropriate SPECIALIZED EQUIPMENT for the project. FORM B6 , SPECIFICATIONS	YES	YES				
	The bidder has demonstrated to the city's satisfaction adequate and appropriate HUMAN RESOURCES for the project. FORM B6 , SPECIFICATIONS	YES	YES				
d	The bidder has actively engaged in the construction industry. FORM B7	YES	YES				
е	The bidder has experience in the area of construction service for which the bid has been submitted. FORM B7	YES	YES				
f	The bidder has a successful record of complying with and meeting completion deadlines. FORM B7	YES	YES				
g	The bidder has a successful record of controlling costs on similar construction projects. FORM B7	YES	YES				
h	The bidder has no (substantial) uncompleted work that would hinder the success of the project. FORM B8	YES	NA				
	Responsibility Score:	8	6	0	0	0	0
	Continue to TAB 3?	YES	YES				



TAB III. Assessing Local Bidder

PR	ROJECT:	HCWP I	ntake Structure &	Lov	v Head Dam I	mp	rovements	Bid I	Date:	March 17, 2021		
Departme	nt/Division:	Public Utili	ties / Water			Εv	aluated Low Bidde	r (from Tabs I and II):		Kokosing		
Section:		Tech. Supp	ort / Supply			Evaluated Low Bid (from Tabs I and II) :				\$	11,103,250.00	
CIP No.	P No. 690511-100000		C	OMPANY NAME	C	OMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME		
Project Ma	ject Manager: Mark Eppich, P.E.		h, P.E.		Kokosing		Bowen	NA	NA	NA	NA	
Engineer's	s Estimate:	\$	14,199,883.75		Bid Amount		Bid Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount	
				\$	11,103,250.00	\$	13,173,000.45	NA	NA	NA	NA	
PART III: 32	ART III: 329.(01)(u) and 329.212 Local Bidder											
		IS BID LOO	CAL?		YES		NO					
To look up it	if a bidder is local	use the Office of Co	nstruction Prequalification's list	t loca	ed at	X:\C	onstruction Pregual	ification	•	·		
PART IIIA:												
	step 1 IF APPARENT LOW BID IN PART II IS LOCAL STOP. Skip steps 2-5 and enter data in Steps 6 & 7 and continue to TAB IV. IF APPARENT LOW BID IN PART II IS NOT LOCAL, CONTINUE TO TO STEP 2 (see above for apparent low bid and bidder information)											
step 1					,							

Part IIIB:	Part IIIB:									
step 2	Percentage difference of bid from apparent NON-LOCAL, LOW BID.	0.000%	18.641%	NA	NA	NA	NA			
step 3	Is amount in prior step WITHIN ONE PERCENT (1%) OF THE LOW BID?	YES	NO	NA	NA	NA	NA			
step 4	If <i>step 3</i> is <u>"yes"</u> , SEE PROCEDURES ON SHAREPOINT SITE. DID AGENCY FOLLOW PROCEDURES FOR BIDDER RELATING TO CITY CODE SECTIONS 329.212 (INDICATE IF NA)?									
step 5	INPUT NEW BID AMOUNT FOR BIDDER, IF APPLICABLE, OR ZERO (\$0)									

Part IIIC:			
step 6	REVISED LOW BID AMOUNT, TAB IIIB:	\$ 11,103,250.00	Manually Enter Amount
step 7	REVISED LOW BIDDER, TAB IIIB:	Kokosing	Manually Enter Information

TAB IV. Calculating Environmental Preference

PROJECT:	HCWP Intake Structure & Low	Head Dam Improvements	Bid Date:	March 1	7, 2021
Department/Division:	Public Utilities / Water	Evaluated Low Bidder	(from Tabs I, II and III):	Koko	sing
Section:	Tech. Support / Supply	Evaluated Low Bid (fr	om Tabs I, II and III) :	\$	11,103,250

CIP No.	690511-100000		C	OMPANY NAME	COMPA	NY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project Manager:	Mark Eppich, P.E.			Kokosing	Bo	owen	NA	NA	NA	NA
Engineer's Estimate:	\$	14,199,883.75		Bid Amount	Bid A	Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount
			\$	11,103,250.00	\$ 13,	,173,000.45	NA	NA	NA	NA
PART IV: 329.(17) Environmenta	PART IV: 329.(17) Environmental Preference									
Apparent Low Bid:	\$	11,103,250.00	Арра	arent Low Bidder:	Kokosing					

PART IV: 3	29.(17) Environmental Preference						
step 1	Did apparent/evaluated low bidder submit "environmentally preferable" bid? Answer "YES" or "NO" for apparent low bidder. For all other bidder's, input "NA"	YES	NA				
step 2	Excluding apparent low bidder, did bidder submit "environmentally preferable" bid?	NA	YES				
step 3	STOP. If apparent/evaluated low bidder submitted an environmentally preferable bid, then the apparent/evaluated low bidder is lead bidder for Tab 4. Ignore the data in Steps 4-6, complete Step 7, and proceed to Tab 5. If the apparent/evaluated low bidder did not submit an environmentally preferable bid, proceed to Steps 6 and 7.						
step 4	Calculate environmental preference for each bid. It is up to five percent (5%) of the non- environmental low bid, for a maximum of \$20,000 per bid.	0.000%	18.641%	NA	NA	NA	NA
step 5	Preference amount for each eligible bid (if 0, then no environmental preference was applied).	\$-	\$ 20,000.00	NA	NA	NA	NA
step 6	Bid amount less environmental preference, except if both claim environmental preference; in that case, both claiming EP cancels it for both	\$ 11,103,250.00	\$ 13,153,000.45	NA	NA	NA	NA
step 7	Low Bid Amount: \$ 11,103,250.00 Low Bidder:	Kokosing					
		•					

Manually Enter Amount

Manually Enter Information

ORD #0830-2021

TAB 6: U.S. and Ohio EPA Requirements

PROJECT:	HCWP Intake Structure &	ow Head Dam Improvements	Bid Date:	March 17, 2021	
Department/Division:	Public Utilities / Water	Initial Apparen	Kokosing		

	done of miles / water	initial Apparent Low Bladen	Newsenig		
Section:	Fech. Support / Supply	Initial Apparent Low Bid :	\$-		

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690511-100000	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project Manager	:	Mark Eppich, P.E.	Kokosing	Bowen	\$ -	\$ -		
Engineer's Estim	nate:	\$ 14,199,883.75	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount
			\$ 11,103,250.00	\$ 13,173,000.45	\$ -	\$ -		
			18.64%	-100.00%				
Responsiveness Cri	iteria, WPCLF/	VSRLA Compliance	A "NO" answer will no submitted prior to con schedule.					
FORM B10		d Low Bidder" has completed, signed, and returned Equal Employment Opportunity (EEO) Certification	Yes	Yes				
FORM B11	the US EPA C	d Low Bidder" has completed, signed, and returned ertification Regarding Debarment, Suspension, and sibility Matters Form	Yes	Yes				
FORM B12.2		d Low Bidder" has provided a completed and A Form 6100-3 from each proposed subcontractor	Yes	Yes				
FORM B12.3	The "Evaluate US EPA Form	d Low Bidder" has completed, signed, and returned 6100-4	Yes	Yes				
GOOD FAITH EFFORTS	Disadvantage 1.3% MBE an	d Low Bidder" has NOT met the EPA d Business Enterprise (DBE) Utilization Goals of <u>d</u> 1.0% WBE, so documentation of Good Faith it DBE particiaption has been provided.	Yes	NA				
FORM B14		d Low Bidder" has completed, signed, and returned Iron and Steel (AIS) Acknowledgement Form	Yes	Yes				

LOWEST RESPONSIVE BID, TAB I	\$ 11,103,250.00	Manually Enter Amount
LOWEST RESPONSIVE BIDDER, TAB 6	Kokosing	Manually Enter Information

TAB V. Miscellaneous

Apparent L	Apparent Low Bidder/Bid:		Kokosing				7		
Pr	oject:	Ct: HCWP Intake Structure & Low Head Dam Improvements							
Other "responsible" requirements 329.23(f)(2)(e)	With respect to a bidder whose bid is determined to be 10% or more below that of the next lowest bidder, [do they have] supplemental details regarding the bid and/or regarding performance and costs on similar contracts to demonstrate the bidder's ability to complete the contract at the price specified.								
	Bidders	Kokosing	Bowen	0		0	0		0
	Bid Percent Difference btwn Bid and <mark>Next Highest</mark> Bid	\$ 11,103,250.00 18.64%	\$ 13,173,000.45 \$ -100.00%	-	\$	-	\$	- \$	-
								YES YES	
Bid Guarantee Requirements	Below are the required documents for each bid guarantee type allowed. Is the guarantee greater than or equal to 10% of the bid? Did the bidder submit all of the required documents based upon the guarantee submitted? YES					3			
	Bid Bond Bond on City's bond form Surety power of attorney Most recent surety financial stateme Current Ohio Dept. of Insurance Cer								
Contract Compliance	Are all subcontractors contract compliant? Required before the contract can be executed.				YES				
Foreign/Non-Ohio Corp	Is the corporation foreign or the individual or partnership a non-resident of the State of Ohio? NO								
	If yes, business entity shall register with the Ohio Secretary of State's Office for the purpose of accepting N/A service of summons, in any action in law or equity, or both, brought in the State of Ohio.								
	This is required before the contract is awarded. "Awarded" means before the Director accepts/approves the bid								
	http://www.sos.state.oh.us/								
	evaluation of the bids, I recommend	•		ct for:					
Project Name: Recommended Bidder:	HCWP Intake Structure & Low Kokosing Industrial, Inc.	Head Dam Improvem	ents						
Contract Amount:	\$ 11,103,250.00								
Evaluator's Name: Evaluation Completion Date:	M. Smith 3/18/2021								

ORD #0830-2021

TAB VII: Notes

Overall bid questions:

(IC-c): 1. Are there any technical requirements / specifications required? If so, does the lowest bidder meet them?

Kokosing Industrial:

Notes: Did not meet 1.3% MBE goal but submitted GFE.

(IIA-a): Statistically comparable:

PM should evaluate pricing since bid is 22% lower than E.E. and 19% lower than next bidder.

(IIA-f & g): Meet costs/deadlines?

Bidder supplied 3 projects that did not meet deadlines or contract costs, however, there were several CO's attached. These were ok'd by the PM's on the bids Kokosing won under 690411-100013 & 690533-100002. Marked "Yes".

Bowen Engineering:

(**IB-c**) (**IA-** Licensed subs prequalified?

f), (IA-I Bruner Corporation listed for HVAC & plumbing work. They are not

through o): prequalifed so this automatically deems Bowen's bid Non-Responsive. Marked "NA" for both cells to continue evaluation.


- (IA-i) Irregularities that affect bid amount.Line Item 1 is \$1.5M higher than Kokosing's. Marked "NA" to continue evaluation.
- (IIA-a): Statistically comparable: Bid is 7% lower than E.E. but 19% higher than Kokosing's. Would need evaluated further if awarded. Marked "NA" to continue
- (IIA-f & g): Meet costs/deadlines?

Deadlines: met 2 of 3 listed Costs: all projects over original cost Marked"Yes" due to CO's on projects

(IIA-h): Availability.

Bidder has 3 high dollar projects. I would not know how to evaluate if they can handle this one on top of those. Marked "NA" to continue evaluation.

PM's responses:



Difference in price is believed to reflect a
more competive bidding environment
than was assumed in the E.E.
Additional information on this will be
provided in the Engineer's bid review
letter.