
ORD# 1962-2018

SCHEDULE 2A-1

Project Name: Department: Public Utilities Ordinance Number: 1569-2021 Invoice Number:

Project Number: Division: DOW Purchase Order Amount: $6,826,100.00

City PM and Phone Number: Section: Water Supply PO# (Suffix/Line #): various

LOAN FUNDED PROJECTS ARE REQUIRED TO HAVE A SEPARATE SUBCONTRACTOR WORK IDENTIFICATION FORM - UTILIZATION REPORTING FORM  FOR EACH LOAN

Hill International, Inc. Todd Cooper, PE, CCM, LEED AP

2 Easton Oval Program Manager Program Management

Suite 110 (440) 397-4165

Columbus, OH 43219 toddcooper@hillintl.com 32.28% #DIV/0! 0.00% 0.00% 0.00% 100.00%

H.R. Gray Thomas Merritt, P.E. Program Management, Construction

3770 Ridge Mill Drive President Management, Design Reviews, Constructability,

Columbus, OH 43026 (614) 487-1335 Cost Estimating, Claims Avoidance, Materials

thomas.merritt@anseradvisory.com Testing, Field Project Representation 16.49% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Black & Veatch Corporation Bob O'Bryan, P.E. Design Reviews, Field Project Representation

4449 Easton Way President

Suite 150 (614) 454-4397

Columbus, OH 43219 obryanbr@bv.com 8.29% #DIV/0! 0.00% 0.00% 0.00% 100.00%

T&M Associates Shannon Markham, PE Outage Coordination, Hydroelectric Field

4675 Lakehurst Court Senior Vice President Project Representation, Public Outreach

Suite 250 (614) 408-9241

Columbus, OH 43016 smarkham@tandmassociates.com 5.33% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Dynotec, Inc. Sutha Vallipuram, PE Construction Management, Data Collection / 

2931 Dublin-Granville Road President WAM Software, Electrical Field Project

Suite 200 (614) 880-7320 Representation

Columbus, OH 43231 suthav@dynotecinc.com 10.47% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Resource International, Inc. Marcia Lampman Materials Testing, Field Project

6350 Presidential Gateway President Representation

Columbus, OH 43231 (614) 823-4949

marcia@resourceinternational.com 7.45% #DIV/0! 0.00% 0.00% 0.00% 100.00%

CDM Smith Frederic Smith, P.E. I&C / Programming

445 Hutchinson Avenue Principal

Suite 820 (614) 847-6862

Columbus, OH 43235 smithfj@cdmsmith.com 12.50% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Ascension Construction Solutions Jeanna Hondel, P.E., CCM, LEED AP, MBA I&C / Programming, PMIS / CMIS

4200 Regent St. Principal Administration

Suite 200 (614) 499-6924

Columbus, OH 43219 jhondel@ascension-cs.com 3.15% #DIV/0! 0.00% 0.00% 0.00% 100.00%

G. Stephens, Inc. Michael Raig Equal Opportunity Outreach, Cost Estimating, 

1175 Dublin Road Senior Project Manager Constructability

2nd Floor (216) 650-4722

Columbus, OH 43215 mraig@gstephensinc.com 0.73% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Andover Associates, Ltd. Robert Petras, PE Design Review

1335 Dublin Road Vice President

Suite 223A (614) 302-2594

Columbus, OH 43215 rob@andoverltd.com 0.57% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Donahue Ideas Colleen Donahue, P.E. Program Management, Asset Management

1900 Polaris Parkway President 

Suite 450 (740) 565-9542

Columbus, OH43240 Cdonahue@donahue-ideas.com 1.4% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Stone Environmental Mary Sharrett, P.E., CPESC, LEED AP Surveying and Environmental

748 Green Crest Drive President 

Westerville, OH 43080 (614) 865-1874

marysharrett@stoneenvironmental.com 1.0% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Geotechnical Consultants, Inc. Stephen Miller Material Testing and Special Inspections 

720 Green Crest Drive Director of BD

Westerville, OH 43080 (614) 839-1273

smiller@gci2000.com 0.4% #DIV/0! 0.00% 0.00% 0.00% 100.00%

Last Updated By: TOTAL AMOUNT $6,826,100.00 $0.00 $0.00 $0.00 $0.00 $6,826,100.00

Last Updated On: Total Percentage 100.00% #DIV/0! 0.00% 0.00% 0.00% 100.00%
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$0.00 $852,952.33
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Purchase Order Amount(s) Grand Total: $6,826,100.00

Prime and Subcontractor Utilization Summary

Name / Address Contact Information

Federl Tax ID# / 

CCN w/ Expiration

Firm Type / 

DAX Vendor # Contract Scope

Original Utilization 

Amount / Percentage

$0.00 $2,203,248.68

12/20/21 0990

Revised Utilization 

Amount / Percentage

UTILIZATION REPORTING FORM

Project Detail Summary

P
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 A Professional Construction Management 2020

690518-100001 (parent)

Comments/Notes:Dave Opferman, P.E. (614) 645-7100
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