

General Info

Number: 690525-100000, CT #2177, TSS850
Description: Watershed Facilities Improvements
Deadline: 2021-06-09 19:00:00 UTC

Bids

Business	Bid Total	Submitted at	Signed by	Opened at
R.W. Setterlin Building Company	\$1,668,650.00	2021-06-09 18:46	Richard Ziska	2021-06-09 19:04:59 U
Kokosing Industrial, Inc.	\$2,089,550.00	2021-06-09 18:35	Thomas Muraski	2021-06-09 19:04:06 U

**ORD #1651-2021, Division of Water
Watershed Facilities Improvements
CIP 690525-100000, CT #2177, TSS #850
Bid Tabulation, Opened 6/10/21**

Ref. #	Description	Qty.	Engineer's Estimate	(local)		(local)	
				Setterlin Building Company		Kokosing Industrial, Inc.	
				Lump Sum	Extension	Lump Sum	Extension
1	Labor & Material	1	\$1,057,742.07	\$1,409,000.00	\$1,409,000.00	\$1,775,000.00	\$1,775,000.00
2	Asbestos and Subsurface Foundation Inspection (Allowance)	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
3	Location of Existing Utilities Allowance In Excess of SP-13: CMS 105.07.D Allowance	1	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00
4	Safety Improvements Allowance	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
	Subtotal:		\$1,099,742.07		\$1,451,000.00		\$1,817,000.00
	Contingency (15%)		\$164,961.31		\$217,650.00		\$272,550.00
	GRAND TOTAL:		\$1,264,703.38	\$1,668,650.00		\$2,089,550.00	
	% DIFFERENCE FROM ENG'S EST.:				31.94%		65.22%
	% DIFFERENCE w/LOWEST BIDDER				n/a		25.22%
	Contract Compliance No.			31-0836188, 11/3/22, MAJ, 4372		47-2946608, 6/2/23, MAJ, 12309	

Setterlin Building Company
560 Harmon Ave.
Columbus OH 43223
Mark Setterlin, President
(614) 886-5883
m.setterlin@setterlin.com

Kokosing Industrial, Inc.
6235 Westerville Road, Suite 20C
Westerville, OH, 43081
Thomas G. Muraski, President
(614) 212-5700
tgm@kokosing.biz
Chad R. Lampe, V.P. – Estimator
crl@kokosing.biz