PROJECT:	Watershed Facilities Improvements	Bid Date:	June 9, 2021
<u>'</u>			

Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:	Setterlin
Section:	Supply / Tech. Support	Initial Apparent Low Bid :	\$ 1,668,650.00

	Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.	690525-100000, CT 2177, TSS 85	COMPANY NAME					
Project Manager:	C.R. Weaver, PE	Setterlin	Kokosing Ind.				
Engineer's Estimate:	\$1,264,703.38	Initial Bid Amount					
		\$1,668,650.00	\$ 2,089,550.00				
		25.22%	-100.00%				

PART IA: R	desponsiveness Criteria, General Provisions (329.20)	INPUT "YES" F	OR POSITIVE RESPONS	E OR "NO" FOR NEGAT	IVE RESPONSE (all "yes	" answers needed for i	responsive bid)
а	The bidder is pre-qualified responsible or prequalified provisionally responsible at time of bid due date. (329.20)(c)	YES	YES				
b	The bid contains the full name of every person or company interested in the same and such other relevant information as the city agency deems appropriate. (329.20)(g) FORM B1	YES	YES				
С	The bidder submitted , with bid, an affidavit stating: (1) That as of the date of bid submission, there have been no changes in the information disclosed in its application for responsibility prequalification; or (2) That changes in the information disclosed in the bidder's application for responsibility prequalification have been reported to director of finance and management or designee and that the bidder is still prequalified responsible or provisionally responsible. (329.20)(d) FORM B9	YES	YES				
d	There is no evidence of collusion among the bidders. (329.20)(e)	YES	YES				
	BID IS:	RESPONSIVE	RESPONSIVE				

PROJECT:	Watershed Facilities Improvements	Bid Date:	June 9, 2021

Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:	Setterlin
Section:	Supply / Tech. Support	Initial Apparent Low Bid :	\$ 1,668,650.00

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690525-100000, CT 2177, TSS 85	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project M	lanager:	C.R. Weaver, PE	Setterlin	Kokosing Ind.				
Engineer	's Estimate:	\$1,264,703.38	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount
			\$1,668,650.00	\$ 2,089,550.00				
PART IB: F	Responsiveness Cri	teria, Subcontractors (329.20)	INPUT "YES" F	OR POSITIVE RESPONS	E OR "NO" FOR NEGAT	IVE RESPONSE (all "yes	" answers needed for i	responsive bid)
а		ed a list of subcontractors with bid or indicated subcontracting opportunities. (329.20)(h)(1)	YES	YES				
b	licensed construction	re listed, Bidder indicated which subcontractors are on trade subcontractors. (329.20)(h)(2) FORM B6 de subcontractors are listed, enter "NA")	YES	YES				
С	qualified responsib	bcontractors are listed, the bidder proposed pre- le or provisionally responsible licensed trade (9.20)(h) (If no licensed trade subcontractors are	YES	YES				
d	work under which t	re listed, the bidder listed the division/section of the sub is performing. (329.20)(h)(5) (If no licensed rs are listed, enter "NA") FORM B6	YES	YES				
е	subcontractor per of more than one sub	re listed and the bidder listed more than one division/section of work, did the bidder explain why is listed for the division/section of work? o licensed trade subcontractors are listed, enter	NA	NA				
f	trade subcontractor responsible. (329.2	affidavit, that its proposed licensed construction rs are pre-qualified responsible or provisionally 0)(h)(3) Form B9 (If no licensed trade re listed, enter "NA")	YES	YES				
g		subcontractors who were currently suspended or y. (329.20)(h)(4) (see links on Tab 5)	YES	YES				
		BID IS:	RESPONSIVE	RESPONSIVE				

	PROJECT:	Watershed Facilities Improvements	Bid Date:	June 9, 2021
--	----------	-----------------------------------	-----------	--------------

Department/Division:	Public Utilities / Water	Initial Apparent Low Bidder:	Setterlin
Section:	Supply / Tech. Support	Initial Apparent Low Bid :	\$ 1,668,650.00

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690525-100000, CT 2177, TSS 85	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project M	anager:	C.R. Weaver, PE	Setterlin	Kokosing Ind.				
Engineer'	s Estimate:	\$1,264,703.38	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount
			\$1,668,650.00	\$ 2,089,550.00				
PART IC: R	esponsiveness Cr	iteria, Bid Specific (329.23)	INPUT "YES" F	OR POSITIVE RESPONS	E OR "NO" FOR NEGAT	VE RESPONSE (all "yes	" answers needed for i	responsive bid)
а	referenced code se	omit more than one bid for same work. (See action for full text.) (329.23)(f)(1)(a)	YES	YES				
b	PAGE, page 2	ged addenda. (329.23)(f)(1)(e) BID SIGNATURE	YES	YES				
С		vith technical pre-qualification ification requirements where applicable.	YES	YES				
d	The bid contains rinvitation for bid. (3	no conditions or qualifications not provided in the 329.23)(f)(1)(d)	YES	YES				
е	Bidder added no p (329.23)(f)(1)(f)	rovisions reserving right to accept or reject award.	YES	YES				
f	Bidder submitted B3	a bid guarantee. (329.23)(f)(1)(i) FORM B2, FORM	YES	YES				
g	Bidder did not sub FORM B2, FORM	omit an irregular bid guarantee. (329.23)(f)(1)(i) B3	YES	YES				
h	Bid prices are mate	erially balanced. (329.23)(f)(1)(b) FORM B4	YES	YES				
i		egularities or deviations from the bid that affect bid $(1)(j)$ and $(329.23)(f)(1)(e)$	YES	YES				
j		a unit price for each contract item listed, if required. ORM B4 (If a unit price is not an option, enter	NA	NA				
k		a lump sum price if required . (329.23)(f)(1)(h) sum is not an option, enter "NA")	YES	YES				
I	Bidder has compli (329.23)(f)(1)(k) F	ied with section 329.20(h) regarding subcontractors. ORM B6	YES	YES				
m		ain alterations, ommissions, errors, such that it ne bid documents. (329.23)(f)(1)(j)	YES	YES				
n	Bid responds to be (329.23)(f)(1)(e)	id documents in all material respects.	YES	YES				

PROJECT:	Watershed Faci	lities Improvements	Bid Date:	June 9, 2021
Department/Division:	Public Utilities / Water	Initial Apparer	nt Low Bidder:	Setterlin
Section:	Supply / Tech. Support	Initial Appare	ent Low Bid :	\$ 1,668,650.00

		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690525-100000, CT 2177, TSS 85	COMPANY NAME					
Project M	anager:	C.R. Weaver, PE	Setterlin	Kokosing Ind.				
Engineer'	s Estimate:	\$1,264,703.38	Initial Bid Amount					
			\$1,668,650.00	\$ 2,089,550.00				
0	Bid is complete. (3	329.23)(f)(1)(e)	YES	YES				
		BID IS:	RESPONSIVE	RESPONSIVE				

PR	PROJECT: Watershed Faci		lities Improvements		Bid Date:		June 9, 2021	
Department/Division:		Public Utilities / Water	Initial Apparent Low Bidder:			Setterlin		
Section:		Supply / Tech. Support	Initial Apparent Low Bid :			\$	1,668,650.00	
		Bids from Apparent lowest to highest:	Apparent Low	2nd	3rd	4th	5th	6th
CIP No.		690525-100000, CT 2177, TSS 85	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME	COMPANY NAME
Project Manager:		C.R. Weaver, PE	Setterlin	Kokosing Ind.				
Engineer's	s Estimate:	\$1,264,703.38	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount	Initial Bid Amount
			\$1,668,650.00	\$ 2,089,550.00				
-								·
PART ID: Responsiveness Criteria, Contract Compliance			A "no" answer in Part IE will not necessarily render a bid non-responsive. Bidder must have a valid contract compliance no. prior to contract execution.					
The "Evaluated Low Bid number at the time of bi		by Bidder" has an active contract compliance e of bid.	YES	YES				
	Bid Responsivness, Waiver Considerations:		Bid Responsive, Continue to Part II	Bid Responsive, Continue to Part II	Waiver Legislation Required to Contract; Contact Fiscal Office			
	Proceed to Part II?		YES	YES				
	LOWEST RESPONSIVE BID, TAB I		\$ 1,668,650.00	\	Manually Enter Amount			
	LOWEST RESPONSIVE BIDDER, TAB I		Setterlin		Manually Enter Information			